



U.S. Customs and
Border Protection
(/)

CBP Requests Proposals for Border Wall Prototypes

Release Date: March 17, 2017

(<http://www.addthis.com/bookmark.php?v=300>) (<http://www.addthis.com/bookmark.php?v=300>) (<http://www.addthis.com/bookmark.php?v=300>)

(<http://www.addthis.com/bookmark.php?v=300>) (<http://www.addthis.com/bookmark.php?v=300>) (<http://www.addthis.com/bookmark.php?v=300>)

WASHINGTON– U.S. Customs and Border Protection released two Requests for Proposal to award multiple contracts and initial task orders for the design and construction of wall prototypes.

The RFPs are posted on the Federal Business Opportunities website. To view them, click [here](#)

(<https://www.fbo.gov/spg/DHS/USCS/FPSB/HSBP1017R0022/listing.html>) and [here](#)

(<https://www.fbo.gov/spg/DHS/USCS/FPSB/HSBP1017R0023/listing.html>).

The Presidential Executive Order: **Border Security and Immigration Enforcement Improvements** (<https://www.whitehouse.gov/the-press-office/2017/01/25/executive-order-border-security-and-immigration-enforcement-improvements>), states that “the Secretary shall take steps to immediately plan, design and construct a physical wall along the southern border, using appropriate materials and technology to most effectively achieve complete operational control of the southern border.”

CBP issued two RFPs to acquire multiple conceptual wall designs with the intent to construct multiple prototypes. Prototyping is an industry-tested approaches to identify the best solution when considering a new product or methodology. Through the construction of prototypes, CBP will partner with industry to identify the best means and methods to construct border wall before making a more substantial investment in construction.

The prototypes will inform future design standard(s) which will likely continue to evolve to meet USBP’s requirements. Any and all prototypes will be designed to deter illegal entry into the United States. Through the prototyping process, CBP may identify new designs or influences for new designs that will expand the current border barrier toolkit that CBP will use to construct a border wall system. The border barrier toolkit is based on USBP’s requirements.

U.S. Customs and Border Protection is the unified border agency within the Department of Homeland Security charged with the management, control and protection of our nation's borders at and between the official ports of entry. CBP is charged with keeping terrorists and terrorist weapons out of the country while enforcing hundreds of U.S. laws.

Last published: March 18, 2017

Tags: **About CBP, Construction Projects, Border Security**

**Solid Concrete Border Wall RFP****Solicitation Number: HSBP1017R0022**

Agency: Department of Homeland Security

Office: Customs and Border Protection

Location: Procurement Directorate - IN

Notice Type:
Combined Synopsis/Solicitation**Original Posted Date:**
March 17, 2017**Posted Date:**
May 12, 2017**Response Date:**
May 13, 2017 4:00 pm Eastern**Original Response Date:**
Mar 29, 2017 4:00 pm Eastern**Archiving Policy:**
Manual Archive**Original Archive Date:**
-**Archive Date:**
-**Original Set Aside:**
N/A**Set Aside:**
N/A**Classification Code:**
99 -- Miscellaneous**NAICS Code:**
236 -- Construction of Buildings/236220 -- Commercial and Institutional Building Construction**Synopsis:**
Added: Mar 17, 2017 6:56 pm

The Department of Homeland Security, Customs and Border Protection hereby provides the attached Request for Proposal for offers to be submitted for a Solid Concrete Border Wall. See the attached document for complete instructions on how to submit a full proposal. This is an unrestricted procurement.

Deadline for questions to this RFP is 4:00 PM Eastern, March 22, 2017 - all questions should be sent to mailbox listed.

Added: Mar 17, 2017 8:02 pm

FBO is having problems with uploads - This solicitation will be posted as soon as the issues are resolved.

Added: Mar 17, 2017 9:42 pm

Situation Resolved

Added: Mar 28, 2017 1:19 pm

Update: March 28, 2017

This adds Amendment A002 - Solicitation Deadline Change

Added: Mar 28, 2017 9:43 pm

Update: March 28, 2017 (Evening)

This adds Amendment A003 - Questions and Answers (2)

Added: Mar 30, 2017 1:55 pm

Update: March 30, 2017

This adds Amendment A004 - Questions and Answers (3)

Added: Mar 30, 2017 7:47 pm

Update: March 30, 2017 (Evening)

This adds Amendment A005 - Questions and Answers (4)

Added: Apr 01, 2017 7:42 am

Update: April 1, 2017

This adds Amendment A006 - Questions and Answers (5)

Added: Apr 01, 2017 6:41 pm

Update: April 1, 2017 (Evening)

This adds Amendment A007 - Revised Solicitation and Statement of Work

Added: May 02, 2017 1:35 pm

THIS IS A NOTICE ONLY

Update: May 2, 2017

The Department of Homeland Security is in the process of completing Phase 1 of the design-build procedures for several prototype wall structures in the vicinity of the United States border with Mexico.

Proposals for the concrete wall were due from potential offerors on April 4, 2017 and low hundreds of submittals were received. Technical evaluations are currently ongoing. Vendors will be notified on or after May 8, 2017 if they have been selected to participate in Phase II of this design-build process. Proposals for Phase II are tentatively projected to be due on or after May 30, 2017-the actual date will be provided in the instructions to bidders down-selected after Phase 1. Site visits for down-selected bidders will be planned for mid-May and details on these visits will be also be provided in the instructions for the Phase II proposals.

The Government reiterates that this initial contract action and task order award is for the construction of prototypes only, and the Government has allocated appropriate budget for that limited purpose. The prototypes will advise the design of potential walls that could be considered for actual construction in the future. Any such

future construction will require additional contract or task order action, as well as the availability of budget for that construction.

Added: May 12, 2017 5:09 pm

THIS IS A NOTICE ONLY

Update: May 12, 2017

The Government has completed its Phase 1 evaluation of proposals submitted in response to the Concrete Wall RFP. Notifications to offerors will occur over the next several days. Offerors whose proposals were most highly rated will receive invitations to submit Phase 2 proposals. Offerors who were not among the most highly rated will receive written notification of the Government's findings. The Government will not release detailed information about the results of the downselection, including the names of bidders and the exact number of offerors who were selected for Phase 2.

RFP Package

Type: Other (Draft RFPs/RFIs, Responses to Questions, etc..)

Posted Date: March 17, 2017

[HSBP1017R0022 - Solid Concrete Wall IDIQ RFP.pdf](#) (0.00 Kb)

Description: RFP - Full Solicitation

Solicitation 1

Type: Solicitation

Posted Date: March 17, 2017

[HSBP1017R0022 - Solid Concrete Wall IDIQ RFP \(003\).pdf](#) (933.09 Kb)

Description: RFP Package

Solicitation 2

Type: Solicitation

Posted Date: March 17, 2017

[HSBP1017R0022 Solid Concrete Wall IDIQ RFP \(003\).pdf](#) (933.09 Kb)

Description: RFP Package

Amendment 1

Type: Mod/Amendment

Posted Date: March 28, 2017

[HSBP1017R0022 Amendment 001_SF_30.pdf](#) (108.68 Kb)

Description: Questions/Answers

Amendment 2

Type: Mod/Amendment

Posted Date: March 28, 2017

[HSBP1017R0022_Amendment_A002_SF_30.pdf](#) (598.86 Kb)

Description: Amendment A002

Amendment 3

Type: Mod/Amendment

Posted Date: March 28, 2017

[HSBP1017R0022_Amendment_A003_SF_30.pdf](#) (163.29 Kb)

Description: Amendment A003

Amendment 4

Type: Mod/Amendment

Posted Date: March 30, 2017

[HSBP1017R0022_Amendment_A004_SF_30.pdf](#) (153.56 Kb)

Description: Amendment - A004

Amendment 5

Type: Mod/Amendment

Posted Date: March 30, 2017

[HSBP1017R0022_Amendment_A005_SF_30_.pdf](#) (99.31 Kb)

Description: Amendment - A005

Amendment 6

Type: Mod/Amendment

Posted Date: April 1, 2017

[HSBP1017R0022_Amendment_A006.pdf](#) (162.56 Kb)

Description: Amendment A006

Amendment 7

Type: Mod/Amendment

Posted Date: April 1, 2017

[HSBP1017R0022_Solid_Concrete_Wall_RFP_-_A007.pdf](#) (695.94 Kb)

Description: Amendment - A007

Contracting Office Address:

6650 Telecom Drive
Intech Two, Suite 100
Indianapolis, Indiana 46278
United States

Place of Performance:

BorderWallDesignBuild@cbp.dhs.gov

United States

Primary Point of Contact.:

Mailbox

BorderWallDesignBuild@cbp.dhs.gov

ALL FILES

[RFP Package](#) 

Mar 17, 2017

[HSBP1017R0022 - Sol](#)

[Solicitation 1](#) 

Mar 17, 2017

[HSBP1017R0022 - Sol](#)

[Solicitation 2](#) 

Mar 17, 2017

[HSBP1017R0022_Solid](#)

[Amendment 1](#) 

Mar 28, 2017

[HSBP1017R0022_Ame](#)

[Amendment 2](#) 

Mar 28, 2017

[HSBP1017R0022_Ame](#)

[Amendment 3](#) 

Mar 28, 2017

[HSBP1017R0022_Ame](#)

[Amendment 4](#) 

Mar 30, 2017

[HSBP1017R0022_Ame](#)

[Amendment 5](#) 

Mar 30, 2017

[HSBP1017R0022_Ame](#)

[Amendment 6](#) 

Apr 01, 2017

[HSBP1017R0022_Ame](#)

[Amendment 7](#) 

Apr 01, 2017

[HSBP1017R0022 Solid](#)

Opportunity History

- Original Synopsis
Combined Synopsis/Solicitation
Mar 17, 2017
6:56 pm
- Changed
Mar 17, 2017
8:02 pm
- Changed
Mar 17, 2017
9:42 pm
Solicitation
- Changed
Mar 17, 2017
9:47 pm
Solicitation
- Changed
Mar 28, 2017
8:24 am
- Changed
Mar 28, 2017
1:19 pm
- Changed
Mar 28, 2017
9:43 pm
- Changed
Mar 30, 2017
1:55 pm
- Changed
Mar 30, 2017
7:47 pm
- Changed
Apr 01, 2017
7:42 am
- Changed
Apr 01, 2017
6:41 pm
- Changed
May 02, 2017
1:35 pm
- Changed
May 12, 2017
5:09 pm

**Other Border Wall RFP****Solicitation Number: HSBP1017R0023**

Agency: Department of Homeland Security

Office: Customs and Border Protection

Location: Procurement Directorate - IN

Notice Type:
Combined Synopsis/Solicitation**Original Posted Date:**
March 17, 2017**Posted Date:**
May 12, 2017**Response Date:**
May 13, 2017 4:00 pm Eastern**Original Response Date:**
Mar 29, 2017 4:00 pm Eastern**Archiving Policy:**
Manual Archive**Original Archive Date:**
-**Archive Date:**
-**Original Set Aside:**
N/A**Set Aside:**
N/A**Classification Code:**
99 -- Miscellaneous**NAICS Code:**
236 -- Construction of Buildings/236220 -- Commercial and Institutional Building Construction**Synopsis:**
Added: Mar 17, 2017 9:33 pm

The Department of Homeland Security, Customs and Border Protection hereby provides the attached Request for Proposal for offers to be submitted for a Other Border Wall. See the attached document for complete instructions on how to submit a full proposal. This is an unrestricted procurement.

Deadline for questions to this RFP is 4:00 PM Eastern, March 22, 2017 - all questions should be sent to mailbox listed.

Added: Mar 28, 2017 8:28 am

Update: March 28, 2017. Add Amendment 1: Questions & Answers

Added: Mar 28, 2017 1:27 pm

Update: March 28, 2017

This adds Amendment A002 - Solicitation Deadline Change

Added: Mar 28, 2017 9:46 pm

Update: March 28, 2017 (Evening)

This adds Amendment A003 - Questions and Answers (2)

Added: Mar 30, 2017 1:58 pm

Update: March 30, 2017

This adds Amendment A004 - Questions and Answers (3)

Added: Mar 30, 2017 7:49 pm

Update: March 30, 2017 (Evening)

This adds Amendment A005 - Questions and Answers (4)

Added: Apr 01, 2017 7:45 am

Update: April 1, 2017

This adds Amendment A006 - Questions and Answers (5)

Added: Apr 01, 2017 6:47 pm

Update: April 1, 2017 (Evening)

This adds Amendment A007 - Revised Solicitation and Statement of Work

Added: May 02, 2017 1:41 pm

THIS IS A NOTICE ONLY

Update: May 2, 2017

The Department of Homeland Security is in the process of completing Phase 1 of the design-build procedures for several prototype wall structures in the vicinity of the United States border with Mexico.

Proposals for the other wall were due from potential offerors on April 4, 2017 and low hundreds of submittals were received. Technical evaluations are currently ongoing. Vendors will be notified on or after May 8, 2017 if they have been selected to participate in Phase II of this design-build process. Proposals for Phase II are tentatively projected to be due on or after May 30, 2017-the actual date will be provided in the instructions to bidders down-selected after Phase 1. Site visits for down-selected bidders will be planned for mid-May and details on these visits will be also be provided in the instructions for the Phase II proposals.

The Government reiterates that this initial contract action and task order award is for the construction of prototypes only, and the Government has allocated appropriate budget for that limited purpose. The prototypes will advise the design of potential walls that could be considered for actual construction in the future. Any such future construction will require additional contract or task order action, as well as the availability of budget for that construction.

Added: May 12, 2017 5:10 pm

THIS IS A NOTICE ONLY

Update: May 12, 2017

The Government has completed its Phase 1 evaluation of proposals submitted in response to the Other Wall RFP. Notifications to offerors will occur over the next several days. Offerors whose proposals were most highly rated will receive invitations to submit Phase 2 proposals. Offerors who were not among the most highly rated will receive written notification of the Government's findings. The Government will not release detailed information about the results of the downselection, including the names of bidders and the exact number of offerors who were selected for Phase 2.

Other Border Wall**Type:** Other (Draft RFPs/RFIs, Responses to Questions, etc..)**Posted Date:** March 17, 2017[HSBP1017R0023 Other Border Wall IDIQ RFP - SF 1442 \(003\).pdf](#) (932.47 Kb)**Description:** RFP - Package**Amendment 1****Type:** Mod/Amendment**Posted Date:** March 28, 2017[HSBP1017R0023 Amendment 01_SF_30.pdf](#) (220.59 Kb)**Description:** Questions & Answers**Amendment 2****Type:** Mod/Amendment**Posted Date:** March 28, 2017[HSBP1017R0023 Amendment A002_SF_30.pdf](#) (598.83 Kb)**Description:** Amendment A002**Amendment 3****Type:** Mod/Amendment**Posted Date:** March 28, 2017[HSBP1017R0023 Amendment A003_SF_30.pdf](#) (197.01 Kb)**Description:** Amendment A003**Amendment 4****Type:** Mod/Amendment**Posted Date:** March 30, 2017[HSBP1017R0023 Amendment A004_SF_30.pdf](#) (148.37 Kb)**Description:** Amendment - A004

Amendment 5**Type:** Mod/Amendment**Posted Date:** March 30, 2017[HSBP1017R0023 Amendment A005_SF_30_.pdf](#) (106.25 Kb)**Description:** Amendment - A005**Amendment 6****Type:** Mod/Amendment**Posted Date:** April 1, 2017[HSBP1017R0023 Amendment A006.pdf](#) (162.11 Kb)**Description:** Amendment A006**Amendment 7****Type:** Mod/Amendment**Posted Date:** April 1, 2017[HSBP1017R0023 Other Border Wall RFP - A007.pdf](#) (690.81 Kb)**Description:** Amendment - A007**Contracting Office Address:**

6650 Telecom Drive
Intech Two, Suite 100
Indianapolis, Indiana 46278
United States

Place of Performance:

BorderWallDesignBuild@cbp.dhs.gov

United States

Primary Point of Contact.:

Mailbox

BorderWallDesignBuild@cbp.dhs.gov

ALL FILES

[Other Border Wall](#) 

Mar 17, 2017

[HSBP1017R0023 Othe](#)

[Amendment 1](#) 

Mar 28, 2017

[HSBP1017R0023 Ame](#)

[Amendment 2](#) 

Mar 28, 2017

[HSBP1017R0023_Ame](#)[Amendment 3](#) 

Mar 28, 2017

[HSBP1017R0023_Ame](#)[Amendment 4](#) 

Mar 30, 2017

[HSBP1017R0023_Ame](#)[Amendment 5](#) 

Mar 30, 2017

[HSBP1017R0023_Ame](#)[Amendment 6](#) 

Apr 01, 2017

[HSBP1017R0023_Ame](#)[Amendment 7](#) 

Apr 01, 2017

[HSBP1017R0023_Othe](#)**Opportunity History**

- Original Synopsis
Combined Synopsis/Solicitation
Mar 17, 2017
9:33 pm
- Changed
Mar 28, 2017
8:28 am
- Changed
Mar 28, 2017
1:27 pm
- Changed
Mar 28, 2017
9:46 pm
- Changed
Mar 30, 2017
1:58 pm
- Changed
Mar 30, 2017
7:49 pm
- Changed
Apr 01, 2017
7:45 am
- Changed
Apr 01, 2017
6:47 pm
- Changed
May 02, 2017
1:41 pm
- Changed

6/9/2017

Other Border Wall RFP - HSBP1017R0023 - Federal Business Opportunities: Opportunities

May 12, 2017

5:10 pm